

## WORK ORDER

**WO No** 57 **Last Revision** 0 **WO Date** 18/02/2025  
**Project** GME- PHASE 2 & 3

**Invoice To**

KRISHNA BUILDCON  
Sr. No. 283(P) & 284(P), Porwal Road, Lohegaon,  
Pune - 411047

**Dispatch To**

GME- PHASE 2- A, B & D BUILDING  
Sr. No. 283(P) & 284(P), Porwal Road, Lohegaon,  
Pune - 411047

**To**

**SCHINDLER INDIA PVT. LTD.**

**GST No :** 27AAECS1548J1Z6

**State :** Maharashtra

**Email Id :**

**Phone No :**

Dear Sir,

You have been awarded following work for subject project.

**WO No** 57 / **Revision** 0 / **GME- PHASE 2 & 3**  
**WO Title**

WO No	TASK Name	SAC Code	Qty	Unit	Rate	Amount
57.0	<b>A BLDG-Building Services- Lifts</b> A Bldg Lift 08 Passengers 14 Stops- 11½		1.00	No.	1,935,000.00	1,935,000.00
Specifications						
Tax Scheme <b>extra</b>						
Payment Schedule 100 % after work completion 100.00%						
<b>Ret %</b> 0.00 %						
57.0	<b>A BLDG-Building Services- Lifts</b> A Bldg Lift 13 Passengers 13 Stops- 11½		1.00	Nos	2,085,000.00	2,085,000.00
Specifications						
Tax Scheme <b>extra</b>						
Payment Schedule 100 % after work completion 100.00%						
<b>Ret %</b> 0.00 %						
57.0	<b>B BLDG-Building Services- Lifts</b> B Bldg Lift 08 Passengers 14 Stops- 11½		1.00	Nos	1,935,000.00	1,935,000.00
Specifications						
Tax Scheme <b>extra</b>						
Payment Schedule 100 % after work completion 100.00%						
<b>Ret %</b> 0.00 %						
57.0	<b>B BLDG-Building Services- Lifts</b> B Bldg Lift 13 Passengers 13 Stops- 11½		1.00	Nos	2,085,000.00	2,085,000.00
Specifications						
Tax Scheme <b>extra</b>						
Payment Schedule 100 % after work completion 100.00%						
<b>Ret %</b> 0.00 %						

57.0	D BLDG-Building Services- Lifts D Bldg Lift 08 Passengers 14 Stops- 118		1.00	Nos	1,935,000.00	1,935,000.00
Specifications						
Tax Scheme	extra					
Payment Schedule	100 % after work complition		100.00%			
Ret % 0.00 %						
57.0	D BLDG-Building Services- Lifts D Bldg Lift 13 Passengers 13 Stops- 118		1.00	Nos	2,085,000.00	2,085,000.00
Specifications						
Tax Scheme	extra					
Payment Schedule	100 % after work complition		100.00%			
Ret % 0.00 %						
57.0	E BLDG-Building Services-Lifts E Bldg Lift 08 Passengers 14 Stops- 118		1.00	Nos	1,985,000.00	1,985,000.00
Specifications						
Tax Scheme	extra					
Payment Schedule	100 % after work complition		100.00%			
Ret % 0.00 %						
57.0	E BLDG-Building Services-Lifts E Bldg Lift 13 Passengers 13 Stops- 118		1.00	Nos	2,160,000.00	2,160,000.00
Specifications						
Tax Scheme	extra					
Payment Schedule	100 % after work complition		100.00%			
Ret % 0.00 %						
57.0	F BLDG-Building Services- Lifts F Bldg Lift 08 Passengers 14 Stops- 118		1.00	Nos	1,985,000.00	1,985,000.00
Specifications						
Tax Scheme	extra					
Payment Schedule	100 % after work complition		100.00%			
Ret % 0.00 %						
57.0	F BLDG-Building Services- Lifts F Bldg Lift 13 Passengers 13 Stops- 118		1.00	Nos	2,160,000.00	2,160,000.00
Specifications						
Tax Scheme	extra					
Payment Schedule	100 % after work complition		100.00%			
Ret % 0.00 %						

For Total Work Order		For Work Order Revision		Total GST For Receiver	
Contract Amount (A)	20,350,000.00	Contract Amount (A)	20,350,000.00		
Total CGST	0.00	Total CGST	0.00	Total CGST	0.00
Total SGST	0.00	Total SGST	0.00	Total SGST	0.00
Total IGST	0.00	Total IGST	0.00	Total IGST	0.00
Total	20,350,000.00		20,350,000.00		0.00

**Special Note :**

This Work Order shall supersede any and all communication that has occurred on this issue. KRISHNA BUILDCON reserves the right to modify the scope of work through written communication in the form of any amendment. Any modification to the Work Order due to whatever reason if required shall be entertained only on acceptance of both parties by signing the amendment to the Work Order . By accepting this Work Order the Contractor accepts all terms and conditions enclosed herein with without any

**Remark :**

**Companies GSTIN No :** 27AAMFK5833B2ZC  
**State :** Maharashtra  
**Companies PAN No. :** AAMFK5833B  
**Corporate Identification No. :** U29299PN2005PTC020745

**Prepared by**

**Contractor**

**Developer**